FAUQUIER COUNTY GOVERNMENT AND PUBLIC SCHOOLS
FINANCE DEPARTMENT, PROCUREMENT DIVISION
320 Hospital Drive Ste. 23
Warrenton, Virginia 20186
Phone: (540) 422-8348 Fax: (540) 422-8355

NOTICE OF CONTRACT RENEWAL

1. DATE: April 22, 2021
2. COMMODITY NAME: A/E Professional Services, As-Required Construction, Engineering
and Inspection (CEI) Services for Grant Projects
3. CONTRACT NUMBER: 46-18smc (customized by Consultant as noted below)
4. CONTRACT PERIOD: 2021-2022 (See Below), 2nd renewal term
WRA Renewal#2: May 1, 2021 - April 30, 2022
MBP Renewal#2: April 25, 2021 - April 24, 2022
S. RENEWAL OPTIONS: Four (4) additional one-year renewals available
6. CONSULTANTS: Contract MBP-46-18smc
(V/N 637032) McDonough Bolyard Peck, Inc. d/b/a MBP

3040 Williams Drive, Suite 300, Fairfax, VA 22031

Contact: Ken Macdonald, Program Manager kmacdonald@mbpce.com
PH (703) 966-9002 FX (703) 641-8965, or

Contact: David Palfrey, Project Manager dpalfrey@mbpce.com

PH (703) 895-7766 FX (703) 641-8965

Contract WRA-46-18smc
(V/N 640496) Whitman, Requardt & Associates, LLP
12700 Fair Lakes Circle, Suite 300, Fairfax, VA 22033
Contact: Leonard Coleman, Associate, Icoleman@wrallp.com
PH (703) 293-9717 FX (703) 273-6773 Cell (703) 615-6348, or
William Atkins, Construction Manager, watkins@wrallp.com
(same PH/FX), Cell (571) 287-0061

7. TERMS: Net 45

8. FOR FURTHER
INFORMATION CONTACT: Susan R. Monaco, CPPO, CPPB, Procurement Manager
PH (540) 422-8348

NOTICE TO ALL FAUQUIER COUNTY GOVERNMENT AND PUBLIC SCHOOL USING
DEPARTMENTS: This contract is the result of a competitive bid program and its use must follow the
FCG&PS Procurement Policy/Procedures for the purchase of the commodity listed herein. Please
see the reverse side of this notice for further instructions regarding this contract.
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INSTRUCTIONS

1. Orders: All Using Departments must order services listed by issuing a Purchase Orders per
the Procurement Procedures Manual, after following the instructions below. An extra copy of
the Procedures Manual can be obtained by calling Procurement at (540) 422-8351 or 8352.

PROJECT ORDERS AND PROCEDURES FOR ORDERING SERVICES FOR ROOF
CONSULTING SERVICES:

Types of Project Orders:
Lump Sum Fee Project Orders: Lump sum fees shall be negotiated individually for each

project and issued as a separate Purchase Order (pricing shall be based on the attached
hourly fee schedule).

Hourly Rate Project Orders: When the scope of services involves work of such nature that the
Consultant cannot reasonably estimate the time which would be required to provide the
services, the Using Department may authorize an Hourly Rate based on the actual hours
worked times the hourly rates indicated on the attached fee schedule and other approved
expenses. A maximum Purchase Order fee or cost not to exceed limitation shall be agreed
upon for Hourly Rate Purchase Orders. When an Hourly Rate Purchase Order is used, the
Consultant shall submit detailed time records, documentation for other expenses, and such
other evidence as the Using Department may require to support the Consultant’s billing
request.

Procedures for Ordering Services

The Using Department will request a lump sum fee or hourly rate proposal for each Project
from the Consultant. At the Consultant’s expense, the Consultant shall review plans and
specifications and visit sites (if applicable) to prepare a detailed proposal for accomplishing
the services. The Consultant shall determine feasibility of the proposed budget at this time.
The Consultant shall prepare a detailed lump sum or hourly rate (as applicable) fee proposal
for accomplishing the services. Consultants may use, and Owner may consider and keep to,
only the VDOT approved current hourly rates and fees for any engagements under this
contract.

The Using Department will evaluate the Consultant’s fee proposal and may negotiate a
suitable lump sum fee or a “not to exceed” amount with the Consultant keeping the fee
restrictions noted above, in mind at all times. Prompt completion of fee negotiations is
imperative. Following successful negotiations, the Using Department will prepare a purchase
order for the agreed scope of work and fee proposal, incorporating by reference the terms and
conditions of this contract and forward to the Procurement Division. Once the Procurement
Division has processed the purchase order (and assigned a number) the Using Department
will authorize and instruct the Consultant to proceed with the appropriate phase of the work.
All purchase orders shall incorporate by reference the terms of this agreement.

The Consultant shall not perform any work that has not been authorized by a written
purchase order (or change order) executed by the Procurement Division. The Consultant
assumes all risk and financial liability for any services rendered without such proper
authorization.

The Using Department reserves the right, at its sole discretion, to issue purchase orders to
any Open-End Consultant based on its evaluation of each Consultant’s qualifications,
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expertise, capabilities, performance record, current workload, location or distance to the
project and other factors as may be pertinent to a particular project.

Purchase Order Restriction/Maximum Fee Limitation: No individual purchase order fee shall
exceed $150,000 under contracts awarded within Open-End A/E contracts, and the sum of
all projects during the contract term shall not exceed $500,000. If a project is expected to be
over this amount, requirements shall be forwarded to the Procurement Division and a
separate RFP will be done for that project.

Change Orders: Change orders, authorized by the Procurement Division, may be issued to
modify the scope of a Purchase Order. Change orders may add to, delete or otherwise modify
the scope of services against a particular Purchase Order.

In making any modifications, the resulting increase or decrease in cost for the modification
shall be determined by one of the following methods:

A. The written modification shall stipulate the mutually agreeable fixed price for the
specific addition to and/or deletion from the scope of work and/or specifications,
which shall be added to or deducted from the total contract amount.

B. The written modification shall direct the Consultant to proceed with a specific
scope of work and to keep, and present in a form as the Using Department may
direct, a correct account of the actual man-hours by category and discipline and
the time sheets therefore. The fee amount will be the man-hours expended
multiplied by the hourly rates specified in attached hourly fee schedule. No
additional increase for overhead and profit will be allowed. Changes using this
procedure will usually specify a maximum amount.

2. All correspondence and documents (to include invoices) shall reference the contract number,
applicable purchase order number and any project reference number the Using Department
may identify.

3. Approval of Consultant’s invoice is the responsibility of the receiving using department.

4. Any complaint as to quality of services or violation of contract provisions by the Consultant

shall be reported to the Procurement Division for handling with the Consultant. All
complaints must be submitted in writing and can be forwarded to Procurement via fax, e-
mail or courier.

S. Renewals: As stated on the face of this notice, there are four (4) one-year renewals on this
contract; renewals should take place within ninety (90) days prior to the expiration of the
stated current term.

6. Price Adjustments: Contract prices shall remain Consultant for the award year. Prices may
be adjusted only at the time of renewal following the applicable Escalation Rate for
Professional Services Contracts, non-NOVA rates as published by VDOT. The contract officer
must approve all price increases. Contract users will be sent notification of contract change
from the Procurement office as official notification of such changes, if approved.
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FEE SCHEDULE, Contract MBP-46-18smc
Note: use Third 12-month Billable Rates for 2021-2022

MBP FEE SCHEDULE - RENEWAL YEAR 2

FIXED BILLABLE RATES - HOME OFFICE

Position FIRST 12 MONTHS SECOND 12 MONTHS | THIRD 12 MONTHS
Classification FIXED BILLABLE RATE | FIXED BILLABLE RATE | FIXED BILLABLE RATE
Construction Manager S 196.92 | § 20165 (S 207.70
Engineer S 157.27 | & 161.04 | S 165.87
Administrative Assistant S 95.00 | S 97.28 | S 100.20
Scheduling Specialist S 152.02 | $ 155.67 | S 160.34
Senior Scheduling Specialist S 190.00 | § 19456 | S 200.40
Estimator S 17783 | &% 182.20 | S 187.67
FIXED BILLABLE RATES - FIELD OFFICE

Position FIRST 12 MONTHS SECOND 12 MONTHS | THIRD 12 MONTHS
Classification FIXED BILLABLE RATE | FIXED BILLABLE RATE | FIXED BILLABLE RATE
Construction Manager S 146.72 | § 150.24 | S 154.75
Engineer S 117.18 | S 119.99 | § 123.59
Construction Inspector Senior S 8489 |5 86.93 | S 89.54
Construction Inspector S 7293 1S 7468 | S 76.92
Administrative Assistant S 70.78 | S 7248 | S 74.65

REIMBURSEMENTS

Vehicle Payment: Per VDOT Prevailing Rates
In accordance with IIM-CD-2017-02.01, Advance Agreement for Consultant Construction Engineering and
Inspector Vehicle and Mileage Payment, current at time of service.

Mileage Reimbursement: Per VDOT Prevailing Rates
In accordance with Construction Division Mileage Reimbursement Rate for Vehicles Used on
Construction Engineering Inspection Contracts memorandum, current at time of service.

Mobile Communication Devices: Per VDOT Prevailing Rates
In accordance with Construction Division Mobile Communications Devices for Construction Engineering

and Inspection Professional Services Consultant Contracts memorandum, current at time of service.

Lodging, Meals & Incidental Items: Per VDOT Prevailing Rates
As authorized in advance in writing and in accordance with VDOT Travel Guidelines memorandum,
current at time of travel.

Notes:
Any additional direct cost incurred must receive prior written approval from VDOT.
Except as authorized by VDOT policy, actual cost shall be billed for direct cost. Cost shall not exceed
amounts shown without prior written approval from VDOT.
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FEE SCHEDULE, Contract MBP-46-18smc
(WDP, MBP Sub-Consultant)
Note: use Third 12-month Billable Rates for 2021-2022

FIXED BILLABLE RATES - HOME OFFICE

Position
Classification

FIRST 12 MONTHS
FIXED BILLABLE RATE

SECOND 12 MONTHS
FIXED BILLABLE RATE

THIRD 12 MONTHS
FIXED BILLABLE RATE

Senior Associate, PE S 175.70 | § 179.92 | S 185.32
Staff Engineer/Geologist S 50.26 | S 51.47 | 8§ 53.01
Staff Engineer/Geologist - Overtime S 61.14 | S 626118 64.49
Clerical Assistant S 60.97 | S 6243 |8 64.30
Clerical Assistant - Overtime S 7416 | S 7594 |8 78.22
FIXED BILLABLE RATES - FIELD OFFICE

Position
Classification

FIRST 12 MONTHS
FIXED BILLABLE RATE

SECOND 12 MONTHS
FIXED BILLABLE RATE

THIRD 12 MONTHS
FIXED BILLABLE RATE

Senior Associate, PE S 146.42 | S 14993 | S 154.43
Staff Engineer/Geologist S 4188 | S 428918 4418
Staff Engineer/Geologist - Overtime S 5276 | S 540318 55.65
Structural Steel/Weld/Precast Concrete S 57.47|S 58.85 1|8 60.61
Inspector

Structural Steel/Weld/Precast Concrete S 7240 | S 7413 | § 76.36
Inspector - Overtime

Materials Testing Inspector S 33.20| S 3399 |8 35.01
Materials Testing Inspector - Overtime S 41.82 | S 428218 1411
LABORATORY TESTING RATES

Description Unit Cost/Unit
Concrete Test Cylinder Compression (ASTM C-39) Each $15.00
Flexural Beam Strength (ASTM C-78) Each $85.00
Mortar Cube/Cylinder Compression (ASTM C-780) Each $35.00

Grout Prism Compression (ASTM C-1019) Each 540.00

CMU Tests (ASTM C-140) Each $500.00

CMU Masonry Prism Tests (ASTM C-1314) Each $750.00
Standard Proctor (ASTM D-698/VTM-1) Each $125.00
Modified Proctor (ASTM D-1557) Each $140.00

CBR Tests (VTM-8) Each $500.00
Atterberg Limits (ASTM D-4318) Each $80.00

Sieve Analysis (ASTM D-422) Each $80.00

Sieve Analysis (ASTM D-422) with hydrometer analysis Each $150.00
Specific Gravity of Soils (ASTM D-854) Each $55.00
Moisture Content of Soils (ASTM D-2216) Each $10.00
Unconfined Compression Tests (ASTM D-2166) Each $250.00
Direct/Residual Shear Tests (ASTM D-3080) Each $750.00
Permeability Tests (ASTM D-5084) Each $500.00
Fireproofing Densities (ASTM E-605) Each $60.00

Bulk Specific Gravity — Asphalt Cores (ASTM D-2726) Each $60.00
REIMBURSABLE COSTS

Subcontractors Fees Cost

Mileage

Current GSA rate

Supplies, Other Expenses

Cost
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FEE SCHEDULE, Contract WRA-46-18smc
3/23/21: Rates updated/adjusted for Calendar Year 2021, per below

m Whitman, Requardt & Associates, LLP

Engineers - Architects - Environmental Planners Est. 1915

February 15, 2021

Ms. Susan R. Monaco, CPPO, CPPB

Procurement Manager

Fauguier County Government/Public Schools Procurement Division
320 Hospital Drive, Suite 23

Warrenton, VA 20186

Re: Fauquier County Confract No. 46-18smc — As-Required Construction, Engineering and Inspection
(“CEI") Services for Grant Projects: 2021 Fixed Billable Rate Request

Dear Ms. Monaco:

Whitman, Requardt & Associates, LLP (WRA), is pleased to submit our proposed rates for calendar 2021
(January 1, 2021 to December 31, 2021) for the Fauquier County contract 46-18sm — As-Required
Construction, Engineering and Inspection ("CEI") Services for Grant Projects.

WRA's rates under Contract 46-18smc sunset on December 31, 2020 and are due for renegotiation. We
have included an increase in rates based on the onginal escalation in place at time of RFP and WRA and
CES's current VDOT audited overhead rates. No changes are requested for the direct expenses as these
costs are billed at the costs in which they are incurred or at the applicable IRS mileage rate in place.

WRA Home Office:

Danuesy 1, M09 - Desisnber 31, 204) ESLLABLE RATE - HOWAE OFRCE OVERTIME
Magotated | 240 Teaal Owvichiad | Facilies Fieit [Pl [T
Diract Escalation Dirwer LA Conit Cag Bima [Prafig Ellable Bllabl
Catagery Heomarty Ritis|  Faches [ Pt 10.0drs Rt Rate
e fuoee 1588 O/H' Haimni [Heaii
1| e e bunshuling Specialik % Sad1| 240% |5 sery 8510 wnpa | 1anEs [§ w10k [S  1a1ee
2| Smrioe Enginsaring Suspret 3 Til P v S T Y 4 EF o6fS 379575 /3 AFSTIS 103N
3| Jurinr Engisssrisg Supgart 3 Sa0s| ram |5 sewm S65.T5 s |5 1206 |8 112008 1sam
4| _fdmin Aus itars § a6 T40% |5 Al L1784 |0ox|s Sisa|d 54T |5 SEB4
1 KR
L. Crwwrtims rawi: Exempt Empioyess = Straight Time: Men-Exmt Employess = Fieed Silabls Rate ¢+ 102 Total Dirwct Labor Rate [Ced 2+ 112 Col £).
5 Thea OF Rata s Beited to 1985 ke OH fitii that an sver that OH ftei lowed than 1965 an caleolitad ot the actuel rids
WRA Field Office:
Manuary 3, 2021 - ., a1 BLLABLE RATE - FIELD OFFICE® [ 5
Magoteted| 240N Trtal Dhiihiad | Faclithic Fas Flused| [T
Direct | Escalition |  Diemct Rate Cowt Cap Base [Preding Bilatie e
Cabagey Houily Raba|  Factor Labar Rt 1000%, [ i
nrIm Sl 136% /W' Fiakdl L]
1if bia Charge Enginear L drEm 14 4 diny 4.8 S003 (4 as40m |3 1441 [ & 1%k80
e Mg er $  Sam ars |5 saa SEATS 5001 (% 283903 1233 (35 13850
3| Sanier Managsr §  Arma| tapR |5 dams 53810 5001 % BeTs |8 897§ mmle 4355
4l G Irspectnr 4 o 15 e 3L $001 /% SREr|3 499 |4 dsanlg S0
S| Inipmcber Trainas $ 2rea| daex |5 am 53478 so01 |8 arsa|s am|s  srmafE 417
Hotar
LKA

1. Cresrtime reten: Emmpt Employsas = Straight Time; Mon-Exempt Employesa = flaed Billsble Rate + 172 Total Direct Labor Rate (Lol ) « 12 Cal £}
5. Tha O Rate is Bmited to 156% for OH rutes that sre over thet. O retes lowsr than 156% are celosisted ot the sctud rete

12700 Fair Lakes Circle, Suite 300 Fairtasx, Virginia 22033

wdw wrallp. com Fhone: 703.283.9717 Fax: P03 2736773
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FEE SCHEDULE, Contract WRA-46-18smc
3/23/21: Rates updated/adjusted for Calendar Year 2021, per below

Ms. Susan R. Monaco, CPPO, CPPB Page 2
Fauguier County Government/Public Schools Procurement Division February 15, 2021

CES Home Office:
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Please feel free to contact me directly at (703) 615-6348 or (703) 283-9717 if you have any questions
andfor comments.

Very truly yours,
Whitman, Requardt & Associates, LLP

— -':-_",-g'_'--—';_-g'"

Leonard “Lenny"” Coleman, PE, CCM
Vice President / Responsible Charge Engineer
[ Mr. Brian Henschel (WRA)

Enclosures
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